Oregon

DEPARTMENT OF
TRANSPORTATION

HIGHWAY DIVISION

January 13, 1994

FILE CODE:

REVISION

Enclosed are the guidelines and working agreements for the Special City Allotment Program. Due to a mistake on our part the original ones were incomplete. Please discard the first set.

Thank you for your time in this matter.

Oregon Department of Transportation
3012 Island Ave.
La Grande Or 97850
963-4972

ANDERSON-PERRY & ASSOCIATES, INC.
P.O. Box 1107
La Grande, Oregon 97850

BID TABULATION
CITY OF ELGIN, OREGON
BIRCH STREET AND SOUTH 14TH AVE. PROJECT - 1991

BID OPENING:
July 19, 1991, 4:00 PM

ITEM	DESCRIPTION	UNIT	AMOUNT	Engineer's Estimate		Humbert Asphalting		Rogers Asphalt Paving Co.		BIDDERS			
	Alternative 'A'			UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1.	Mobilization	L.S.	All	—	$2,500.00	—	$2,600.00	—	$3,216.00			1,600	
2.	Aggregate Base Rock	Ton	180	$12.00	2,160.00	5.00	900.00	13.80	2,484.00			450	
3.	Fin. Grading of Agg. Base	L.S.	All	—	1,400.00	—	5,000.00	—	3,835.25			250	
4.	Base Rock (in-place)	C.Y.	360	17.00	6,120.00	19.50	7,020.00	20.70	7,452.00				
5.	Surface Rock (in-place)	C.Y.	150	17.00	2,550.00	19.50	2,925.00	20.70	3,105.00				
6.	2" Hot-Mix A.C.	S.Y.	5340	6.00	32,040.00	5.92	*31,612.80	7.47	39,889.80		7.00	16,800	
7.	Asphalt Seal Coat	Ton	4	400.00	1,600.00	400.00	1,600.00	287.50	1,150.00			700	
8.	Drainage Trench	L.F.	800	5.00	4,000.00	6.00	4,800.00	7.00	5,600.00				
9.	Soil Sterilant-shldrs	L.S.	All	—	500.00	—	800.00	No Bid	No Bid				
10.	Adjust Utility Covers	Each	2	250.00	500.00	200.00	400.00	402.50	805.00				
							Sidewalk	750				7,000	
											+	2,500	
	* Corrections made in Unit Price Extension.												
	No bids were received for Alternative B and C												
	TOTAL				$53,370.00		$57,657.80*		$67,537.05				

CITY OF ELGIN, OREGON

Birch Street and South 14th Street Improvement Project - 1991

PRELIMINARY PROJECT SCHEDULE

Complete Plans and Specifications	July 3, 1991
Plans Approved by City	July 9, 1991
Plans Approved by OSHD	July 10, 1991
Mail Out Advertisement for Bids	July 10, 1991
Advertise in the Observer	July 11, 1991
Bid Opening	July 19, 1991
Contract Award at Special Council Meeting	July 23, 1991
Notice to Proceed Issued	August 1, 1991
Construction Completion Date (Contract Time - 20 Calendar Days)	August 30, 1991